| Hanover Park Park District 2021 District-Wide Camera System Bid Tabulation Form Monday, September 27, 2021 |  |  |
| :---: | :---: | :---: |
| Contractor | Base Bid | TC/BR/EE/SH/DF |
| Pro Communications Systems | \$173,500.00 | Xxxxx |
| Alternate \#1 | \$18,865.00 |  |
| (X) Bid Bond 10\% | x |  |
| TOTAL | \$192,365.00 |  |
|  |  |  |
| Video \& Sound System | \$142,890.28 |  |
| Alternate \#1 | none |  |
| (X) Bid Bond 10\% | x |  |
| TOTAL | \$142,890.28 |  |
|  |  |  |
| Imperial Surviellence | \$109,380.23 | xxxxx |
| Alternate \#1 | \$11,507.88 |  |
| (X) Bid Bond 10\% | x |  |
| TOTAL | \$120,888.11 |  |
|  |  |  |


| Contractor | Base Bid | TC/BR/EE/SH/DF |
| :---: | :---: | :---: |
| Video Tech Coporation | \$109,529.23 | xxxxx |
| Alternate \#1 | \$17,000.93 |  |
| (X) Bid Bond 10\% | x |  |
| TOTAL | \$126,530.16 |  |
| Pantegra Systems | \$102,065.00 | xxxxx |
| Alternate \#1 | \$10,945.00 |  |
| (X) Bid Bond 10\% | x |  |
| TOTAL | \$113,010.00 |  |
|  |  |  |
| CC Systems | \$105,157.14 | xxxxx |
| Alternate \#1 | \$14,872.74 |  |
| (X) Bid Bond 10\% | x |  |
| TOTAL | \$120,029.88 |  |
|  |  |  |


| Contractor | Base Bid | TC/BR/EE/SH/DF |
| ---: | ---: | ---: |
| Secruity 101 | $\$ 93,448.83$ | xxxxx |
| Alternate \#1 | $\$ 8,243.93$ |  |
| (X) Bid Bond 10\% | x |  |
| TOTAL | $\$ 101,692.76$ |  |
| Renassiance Communication Systems, Inc | $\$ 109,330.00$ | xxxxx |
| Alternate \#1 | $\$ 11,710.00$ |  |
| (X) Bid Bond 10\% |  |  |
| TOTAL | $\$ 121,040.00$ |  |
|  |  |  |
|  |  |  |
|  |  |  |
|  |  |  |

